Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
10/ 03/ 02 I N ORANGE COUNTY AT VARI QUS
12-0C9444 LOCATI ONS

12- ORA-73-10.7/22.5

RECONSTRUCT STORM WATER SYSTEM

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
FUND TOTAL HA42 3,912, 000
ENG NEERS EST

3, 263, 000. 00 AMOUNT UNDER 568, 016. 10

RAS

Bl D TOTAL Bl DDER | D

2,694, 983. 90 1 S R D ENG NEERI NG I NC

18200 YORBA LI NDA BLVD STE 100
YORBA LI NDA CA 92886
2,718, 554.00 4 STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128
3, 345, 726. 00 3 COLICH AND SONS L P

547 WEST 140TH STREET
GARDENA CA 90248
3, 915, 387. 00 2 K E C ENG NEERI NG

P O BOX 909
CORONA CA 92878

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 07/ 02
CONTRACT CODE 'C '
60 CONTRACT | TEMS

FEDERAL AID ACNH P073-(062)E

TOTAL NUMBER OF WORKI NG DAYS 180
PERCENT UNDER EST 17.41

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

714 572-3660
00644233

FAX 714 572-8517

714 835-4612
00484452

FAX 714 835-2186

323 770-2920
00783522

FAX 310 329-2846

909 734-3010
00701834

FAX 909 735-2041



12-0C9444 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 03/ 02 10/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVBER STEEL REI NFCRCI NG STEEL
RI ALTO CA
BAYWOOD ENVI RONMENTAL SERVI CES STORM WATER POLLUTI ON PREVENTI ON AND LEAD COVPLI ANCE PLAN
SAN RAFAEL CA
D C HUBBS CONSRUCTI ON | NC ROADWAY EXCAVATI ON
BLOOM NGTON CA
MARI NA LANDSCAPE ERCSI ON CONTRCL
ANAHEI M CA
MOHR POAER SOLAR SCLAR EQUI PMENT
CORONA CA
MOORE SI GNALS AND LI GHTI NG ELECTRI CAL
ANAHI EM CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
NI POMO CA
WOLF ENVI RONMENTAL LI NI NG SYSTEMS GEOVEMVBRANE

SUTTER CREEK CA



12-0C9444 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 03/ 02 10/ 07/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVBER STEEL REBAR
RI ALTO CA
B AND R LI NI NG GEOVEVBRANE
CORONA CA
CROWN FENCE FENCI NG
SANTA FE SPRI NGS CA
HYDROSPROUT ERCSI ON CONTRCL
ESCONDI DO CA
I NLAND CONCRETE PRECAST MANHOLES
Rl VERSI DE CA
PENHALL COVPANY DEMOLI TI ON
ANAHEI M CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE FENCI NG

CRANGE CA
AVBER STEEL REBAR
RI ALTO CA

CONTI NUED

B AND R LI NI NG SERVI CES
CORONA CA
ON NEXT PAGE

GEOMVEMBRANE LI NI NG



12-0C9444 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 03/ 02 10/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BEARD ELECTRI C ELECTRI CAL
SANTA FE SPRI NGS CA
E J SALGADO CONCRETE
ALTA LOVA CA
I NLAND CONCRETE MANHOLES
Rl VERSI DE CA
MARI NA LANDSCAPE ERCSI ON CONTRCL
ANAHEI M CA
MOHR POVER SCLAR PANELS
CORONA CA
PENHALL CO STRUCTURE DEMOLI TI ON
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCI NG ( PORTI ON)
ORANGE CA
BAYWOCD ENVI RONMENTAL CONSULTI NG

SAN RAFAEL CA

BEARD ELECTRI C ELECTRI CAL ( PORTI ON)
SANTA FE SPRI NGS CA

FRANKLI N STEEL REBAR
SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE



12-0C9444 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

10/ 03/ 02 10/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HYDRO SPROUT ERCSI ON CONTRCL ( PORTI ON)
ESCONDI DO CA
L T EXCAVATI NG MASS EXCAVATI ON ( PORTI ON)

LAGUNA NI GUEL CA

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PORTI ON)
Pl SMO BEACH CA



12-0C9444 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 4, 600. 00* 4, 600. 00
2 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 33, 000. 00* 33, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 700. 00* 5, 700. 00
5 150206 ABANDON CULVERT M 140 27.00 3, 780. 00
6 150608 REMOVE CHAI N LI NK FENCE M 480 17.00 8, 160. 00
7 150668 REMOVE FLARED END SECTI ON EA 6 290. 00 1, 740. 00
8 024372 REMOVE DRAI NAGE FACI LI TI ES ( CSF) EA 9 9, 300. 00 83, 700. 00
9 024373 REMOVE Pl PE RI SER EA 4 570. 00 2, 280. 00
10 150805 REMOVE CULVERT M 480 59. 00 28, 320. 00
11 150821 REMOVE HEADWALL EA 12 580. 00 6, 960. 00
12 150826 REMOVE MANHOLE EA 2 1, 680. 00 3, 360. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 27, 000. 00* 27, 000. 00
14 170101 DEVELOP WATER SUPPLY LS LUMP SUM 19, 500. 00* 19, 500. 00
15 024374 COVPOST REMOVAL ( TYPE Z- 2) LS LUMP SUM 33, 000. 00* 33, 000. 00
(AERI ALLY DEPCSI TED LEAD)
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 400. 00* 4, 400. 00
17 190112 ROADWAY EXCAVATI ON ( TYPE A) VB 12, 600 25. 00 315, 000. 00
18 190121 ROADWAY EXCAVATI ON ( TYPE B) VB 7, 600 11. 50 87, 400. 00
19 (S) 024375 GEOVEMBRANE ( BASI N LI NER) M2 18, 700 12.20 228, 140. 00
20 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 5, 700 1.95 11, 115. 00
21 (S) 203003 STRAW ( EROSI ON CONTROL) KG 2, 000 . 68 1, 360. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 690 2.05 1, 414. 50
23 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 3, 200 .35 1, 120. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 21 240. 00 5, 040. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 1. 90 247.00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 255 940. 00 239, 700. 00
27 (F) 510503 M NOR CONCRETE ( STRUCTURE) VB 446 1, 400. 00 624, 400. 00
28 620904 300 MM ALTERNATI VE Pl PE CULVERT M 90 160. 00 14, 400. 00
29 620909 450 MM ALTERNATI VE Pl PE CULVERT M 70 197. 00 13, 790. 00
30 620913 600 MM ALTERNATI VE Pl PE CULVERT M 460 187. 00 86, 020. 00
31 620919 750 MM ALTERNATI VE Pl PE CULVERT M 90 244. 00 21, 960. 00
32 620924 900 MM ALTERNATI VE Pl PE CULVERT M 160 260. 00 41, 600. 00
33 620931 1050 MM ALTERNATI VE PI PE CULVERT M 40 360. 00 14, 400. 00
(TYPE A)
34 620933 1200 MM ALTERNATI VE PI PE CULVERT M 210 360. 00 75, 600. 00
35 620938 1350 MM ALTERNATI VE PI PE CULVERT M 4 690. 00 2, 760. 00



12-0C9444 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 03/ 02 10/ 07/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 703358 300 MM BI TUM NOUS COATED CORRUGATED EA 5 3, 200. 00 16, 000. 00
STEEL PIPE RISER (2.01 MV THI CK)

37 703365 600 MM BI TUM NOUS COATED CORRUGATED EA 5 3, 430. 00 17, 150. 00
STEEL PIPE RI SER (2.01 MV THI CK)

38 703367 750 MM BI TUM NOUS COATED CORRUGATED EA 1 4,200. 00 4,200. 00
STEEL PIPE RISER (2.01 MV THI CK)

39 703369 900 MM BI TUM NOUS COATED CORRUGATED EA 3 4,500. 00 13, 500. 00
STEEL PIPE RISER (2.01 MV THI CK)

40 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 370. 00 740. 00

41 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 4 400. 00 1, 600. 00

42 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 1 630. 00 630. 00

43 705341 1200 MV ALTERNATI VE FLARED END SECTI ON EA 2 1, 600. 00 3, 200. 00

44 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE EA 16 1, 440. 00 23, 040. 00

45 707249 1500 MM PRECAST CONCRETE Pl PE MANHOLE EA 12 1, 480. 00 17, 760. 00

46 707252 1800 MV PRECAST CONCRETE Pl PE MANHOLE EA 3 3, 200. 00 9, 600. 00

47 024376 PRECAST CONCRETE Pl PE MANHOLE, EA 4 14, 800. 00 59, 200. 00
MONI TORI NG MANHOLE ( TYPE 1)

48 024377 PRECAST CONCRETE Pl PE MANHOLE, EA 3 10, 000. 00 30, 000. 00
MONI TORI NG MANHOLE ( TYPE 2)

49 024378 DRAI NAGE OUTLET SYSTEM TYPE 1 SKI MVER EA 1 2,700. 00 2, 700. 00

50 024379 DRAI NAGE OUTLET SYSTEM TYPE 2 SKI MVER EA 2 3, 640. 00 7,280. 00

51 024380 DRAI NAGE OUTLET SYSTEM TYPE 1 HOLD & EA 2 36, 000. 00 72, 000. 00
RELEASE

52 024381 DRAI NAGE OUTLET SYSTEM TYPE 2 HOLD & EA 2 31, 000. 00 62, 000. 00
RELEASE

53 024382 DRAI NAGE FACI LI TY GSRD (450 MV) M 3 2, 400. 00 7, 200. 00

54 024383 DRAI NAGE FACI LI TY GSRD (600 MV) M 14 2, 260. 00 31, 640. 00

55 024384 MODI FI ED CONCRETED- ROCK SLOPE PROTECTI ON VB 36 430. 00 15, 480. 00
(1/4 T, METHOD A)

56 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 9, 706 2.90 28, 147. 40

57 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 310 75. 00 23, 250. 00

58 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 13 800. 00 10, 400. 00

59 839521 CABLE RAI LI NG M 80 60. 00 4, 800. 00

60 999990 MOBI LI ZATI ON LS LUMP SUM 177, 000. 00* 177, 000. 00

TOTAL 2,694, 983. 90



| TEM
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12-0C9444
12-ORA-73-1
10/ 03/ 02

1, 100.
923.
150.
170.
210.
260.
400.
400.
470.
900.

2,400.

2, 800.

3, 200.

3, 900.

189000.
197600.
112200.
11400.
1000.
690.
4000.
1575.
195.
280500.
411658.
13500.
11900.
96600.
23400.
64000.
16000.
98700.
3600.
12000.
14000.
3200.
11700.

SUMMARY

OF

REMA/

226800. 00
144400. 00
149600. 00
28500. 00
4000. 00
1380. 00
6400. 00
6111. 00
260. 00
399840. 00
549918. 00
15570. 00
18620. 00
74520. 00
21780. 00
59680. 00
20160. 00
87360. 00
5352. 00
7515. 00
8185. 00
2051. 00
5889. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00* 10000
5, 000. 00~ 5000
20, 000. 00* 20000
5, 000. 00* 5000
120. 00 16800
20. 00 9600
1, 000. 00 6000
6, 000. 00 54000
2, 000. 00 8000
80. 00 38400
2, 000. 00 24000
2,500. 00 5000
25, 000. 00* 25000
10, 000. 00* 10000.
150, 000. 00* 150000
8, 000. 00* 8000.
50. 00 630000.
55. 00 418000
7.00 130900.
2.50 14250.
.70 1400.
1.30 897.
.70 2240.
120. 00 2520
6. 00 780.
1, 200. 00 306000
1, 060. 00 472760
260. 00 23400.
250. 00 17500.
230. 00 105800.
400. 00 36000
480. 00 76800
640. 00 25600.
500. 00 105000.
1, 400. 00 5600
3, 200. 00 16000.
3, 500. 00 17500.
4,000. 00 4000
3, 500. 00 10500.

Bl D245
PACE 8
10/ 07/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

12- 009444

12-ORA-73-1
10/ 03/ 02
SECOND
BI D AMOUNT

300. 00 600. 00
350. 00 1400. 00
700. 00 700. 00
900. 00 1800. 00
750. 00 12000. 00
750. 00 9000. 00
800. 00 2400. 00
30, 000. 00 120000. 00
4, 000. 00 12000. 00
4,500. 00 4500. 00
10, 500. 00 21000. 00
35, 000. 00 70000. 00
35, 000. 00 70000. 00
2, 800. 00 8400. 00
4, 000. 00 56000. 00
800. 00 28800. 00
6. 00 58236. 00
80. 00 24800. 00
610. 00 7930. 00
170. 00 13600. 00
275, 000. 00* 275000. 00
2,718, 554. 00

SUMMARY

232.
300, 000.

OF REMAI
RD
AMOUNT
00 1330. 00
00 2808. 00
00 1397. 00
00 3896. 00
00 77504. 00
00 70236. 00
00 23232. 00
00 63184. 00
00 28695. 00
00 5217. 00
.00 7406. 00
.00 182110. 00
.00 169844. 00
.00 1779. 00
.00 3556. 00
.00 15876. 00
.00 87354. 00
.00 28520. 00
.00 5811. 00
00 18560. 00
00* 300000. 00
3, 345, 726. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT

4, 000. 00 8000
1, 800. 00 7200
3, 000. 00 3000
3, 500. 00 7000
6, 000. 00 96000
6, 000. 00 72000
8, 000. 00 24000
15, 000. 00 60000
14, 000. 00 42000
20, 000. 00 20000
20, 000. 00 40000
50, 000. 00 100000.
50, 000. 00 100000.
6, 000. 00 18000.
4, 000. 00 56000.
1, 300. 00 46800
5. 00 48530.
85. 00 26350
420. 00 5460
210. 00 16800.
300, 000. 00* 300000
3, 915, 387. 00

Bl D245
PAGE 9
10/ 07/ 02



